ATTACHMENT G

The following describes the major items in the contract with incentives/disincentives for the work described. This is a duplication of the
performance requirements found in the performance-based Statement of Work.

Performance Requirements Summary

PERFORMANCE REQUIREMENTS SUMMARY

Task Performance AQL Surveillance Surveillance Monitoring
Deliverable Monitored Methodology Frequency Performed
Task 1.1.3 The contractor shall 85% of the draft report Review the weekly | Perform weekly and Review by the
Title prepare and deliver to the | and 100% of the final and/or monthly monthly reviews of WAM
Search Government a written report adheres to the progress reports progress reports and
Report Title Search Report. checklist subtasks. required by the draft and final reports
Legal description, title work assignment, as required by the
tree, and chain of title is | and review the work assignment.
without errors. Costs draft and final
are within the amount report
of the approved work
plan.
Task 1.1.4 The contractor shall 85% of the draft report | Review the weekly | Perform weekly and Review by the
Site History | prepare and deliver to the | and 100% of the final and/or monthly monthly reviews of WAM
Report Government a written Site | report adheres to the progress reports progress reports and
History, which may be checklist subtasks. All required by the draft and final reports
incorporated into a PRP documents are legible work assignment, as required by the
Search Report. and appear in the and review the work assignment.
report, as referenced. draft and final
Costs are within the report
amount of the approved
work plan.
Task Performance AQL Surveillance Surveillance Monitoring




Deliverable Monitored Methodology Frequency Performed
Task 1.2 Maintain a current, up to No more than 2% of Through self- Periodic Contractor
PRP Name date, list of PRP names, enforcement inspection the through self-
and addresses and other correspondence shall be | contractor shall inspection and
Address contract information (e.g. | returned as sample up to 10% WAM through
verification | phone numbers) enabling | undeliverable. of the address random
EPA to serve enforcement verification to sampling.
related correspondence; ensure the
accuracy of the
Verify the accuracy of information. The
PRP addresses prior to WAM may
submitting the CERCLA perform a random
104 (e) mailing material to sampling of up to
the Government for 5% of the PRP
review and approval name and address
verification and
check for accuracy.
Task 1.5 The Contractor shall Database accuracy shall | The WAM will Periodic Contractor
Waste-In create and/or maintain a 100% review the through self-

electronic database
containing information
(e.g., names & addresses
of PRPs and type and
volume of waste
contributed) needed to
produce W aste-In,
Volumetric Ranking
Reports and Transactional
Reports

contractor’s
weekly and/or
monthly progress
reports required by
the Work
Assignment. The
Government will
review the
contractor’s self-
inspection records
and independently
verify the accuracy
of arandom
sample of waste-in
data against the
transactional
source document.

inspection and
WAM through
random
sampling.




Task

Performance
Deliverable Monitored

AQL

Surveillance
Methodology

Surveillance
Frequency

Monitoring
Performed

Task 1.6
Corporate
Research
and
Financial
Assessment

The contractor shall
perform corporate
research, conduct
financial analysis and
submit a report to the
government assessing
each PRP’s ability to pay

Eighty-five (85%)
percent of the draft
report and 100% of the
final report adheres to
the requirement in the
checklist. All
mathematical
computations reflect
100% QA/QC with a
0% error rate resulting
on the final report.

Review the weekly
and/or monthly
progress reports
required by the
work assignment,
and review the
draft and final
report

Perform weekly and
monthly reviews of
progress reports and
draft and final reports
as required by the
work assignment.

Review by the
WAM.

Tasks 2
Litigation
Support

Secure qualified
experts that
possess the
special
qualifications
needed by the
Agency for a
particular
enforcement
action.

Provide the EPA
WAM with a
letter report that
contains verified
and accurate
information on
all final
candidates
Provide a matrix
showing a basis
for selection of a
final candidate.

The expert must hold
the necessary
credentials in the area
specified in the Work
Assignment.

Review the weekly
and/or monthly
progress reports
required by the
work assignment,
and review the
draft and final
report

Perform weekly and
monthly reviews of
progress reports and
draft and final reports
as required by the
work assignment.

Review by the
WAM.




Task Performance AQL Surveillance Surveillance Monitoring
Deliverable Monitored Methodology Frequency Performed
Tasks All Deliverables and Review the weekly | Perform weekly and Review by the
3,45,&7 Contract Reports of Work and/or monthly monthly reviews of WAM.

progress reports
required by the
work assignment,
and review the
draft and final
report

progress reports and
draft and final reports
as required by the
work assignment.




